



Project: GBAD Boise Centre West Refresh Phase 1

Issue Date: 08/06/25

**Addendum 2 Notice:**

1. This Addendum is to clarify that the Public Bid Opening currently scheduled for **August 7, 2025, will be moved to August 8, 2025**, and pertain **solely to the 09 60 00 Flooring portion of the project**, in accordance with **Idaho Statute § 67-2805(2)(a)**.
  - a. Updated information and link to public opening will be issued with Addendum 3
  - b. Please refer to the attached Idaho Statute for additional guidance and statutory language which was updated July 1<sup>st</sup>, 2025.
  
2. **Addendum 3** to be forthcoming, and will provide a **Bid Form** with scope of work breakdown specifically for the 09 60 00 Flooring scope of work with accompanying updated Bid Form.
  - a. **Only those firms submitting on scope of work 09 60 00 Flooring will be required to complete and submit the project Bid Form**
  
3. All **other scope of work** not related to 09 60 00 Flooring may be delivered by hand or submitted via **electronic means**, Building Connected or via email, pursuant to **Idaho Statute § 67-2805(1)(a)**.
  - a. Submissions via **Building Connected** or **email** will be considered acceptable methods of delivery for these bids. All scopes of work outside of 09 60 00 Flooring, will not be required to be publicly opened.
  
4. **5% Bid Bond is required for scopes of work totaling in excess of \$250,000 which is currently only the "Flooring Bid Package"**.